

## Proposal for SK – CRM Software

Dear SK,

We are pleased to present our proposal for creating **CRM Software**.

We are representing a team of incredibly creative and experienced professionals who provide cost effective multimedia and web solutions.

This proposal is based on the information provided. The following pages contain our understanding and scope of the project with the proposed solution for CRM Software.

Thanks for providing us this opportunity; we look forward to hearing from you.

Sincerely,

**D K**

(Channel Partner)

8604673808

8604673808

farziarttist@gmail.com

### VALIDITY

**05 Sept 2026**

STYLE  
**Classic**

DATE  
21 Aug 2026

## List Of Our Services

### Services & modules

3 panels · 37 features

#### 01 Admin Panel

5 sub-modules

- Dashboard
- Genealogy — Binary tree
- Genealogy — Sponsor view
- Payouts — Weekly payout
- E-wallet

#### 02 User Panel

4 sub-modules

- CRM — Leads
- CRM — Contacts
- Inventory — Stock
- Reports

#### 03 Franchise panel

28 sub-modules

- Demo — Demo 1
- Demo — Demo 2
- Demo — Demo 3
- Demo — Demo 4
- Demo — Demo 5
- 2Demo — 2Demo 1
- 2Demo — 2Demo 2
- 2Demo — 2Demo 3
- 2Demo — 2Demo 4
- 2Demo — 2Demo 5
- 2Demo — 2Demo 6
- 2Demo — 2Demo 7
- 2Demo — 2Demo 8
- 2Demo — 2Demo 9
- 2Demo — 2Demo 10
- 2Demo — 2Demo 11
- 2Demo — 2Demo 12
- 3Demo — 3Demo 1
- 3Demo — 3Demo 2
- 3Demo — 3Demo 3
- 3Demo — 3Demo 4
- 3Demo — 3Demo 5
- 3Demo — 3Demo 6
- 3Demo — 3Demo 7
- 3Demo — 3Demo 8
- 3Demo — 3Demo 9
- 3Demo — 3Demo 10
- 3Demo — 3Demo 11

## Commercial

### Scope of work

Project scope based on: CRM Software

1. Discovery & requirement finalization
2. Design / UI
3. Development & testing
4. Deployment & handover

#### PROJECT COST

Total project fee (payable in stages)

#### TOTAL

₹ 35,000.00

### Payment Schedule

- 1) 30% advance before project start.
- 2) 40% after initial credentials / development kickoff.
- 3) 30% after final delivery and handover.

### Time Schedule

- 1) Design and development: 7 to 10 days.
- 2) Testing: up to 2 days.
- 3) Customization: 2 to 4 days.
- 4) Training: up to 2 days.